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APPENDIX 2.10 
 

GOVERNMENT OF CHHATTISGARH  
PUBLIC WORKS DEPARTMENT  

DETAILED NOTICE INVITING TENDER 

(IN FORM: ........................... ………A, B & C FOR CONSTRUCTION AND MAINTENANCE WORKS) 

N.I.T. No ………………………………………………………………………….. DATE 
  
1.1  Sealed tenders are invited in Form A / B / C online or manually from, Contractors 

registered in __ to __ class with chattisgarh P.W.D. as well as on P.W.D. website 
http://pwd.cg.nextenders.co.in on behalf of the Governor of Chhattisgarh for the 
following work as per schedule of rates for Roads / Buildings / Bridges/Electrical works 
issued by ------------------------------- in force from ------------------ and amended up to date 
of issue of NIT . The tender documents can be purchased from the P.W.D. website 
http://pwd.cg.nextenders.co.in directly through online or from the office of the -------------
-------------------------------------------------------------- by the payment of the cost of tender 
form on  or before date ------------------up to --------------P.M. Cost of tender form: - Rs. --
---------------------------( For tenders online) Rs. -----------------------------(For manual 
tenders ) 

  
 For On line tenders: - The bid seals (hash) of the online bids required to be submitted by 

the bidders have to be generated and submitted after signing them with Digital Signatures 
on the system up to --- P.M. on date ------ then only the On line tenders of those 
contractors will be received on the P.W.D. Website from ----P.M. on date ------------- up 
to -----P.M. on date -------------- 

 
  Contractors have to submit copies of Commercial Tax Registration Certificate, 

Revenue solvency certificate, financial capacity Certificate from any schedule Bank, 
Valid Registration Certificate and other required documents along with the Earnest 
Money Deposit in a separate Envelope and the same should reach the concerned office of 
the ------------------------------------------------------------------------ before date --------------- 
up to ----------P.M. by registered A.D./Speed post . 

 
  As the bids of the contractors have to be digitally signed by the contractor before 

submitting the bids Online , the bidders are advised to obtain Digital Certificates in order 
to bid for the work 

Note: - For online purchase of tender document application letter is not required  
 
 For Manual Tenders: - The application letter for purchase of tender document will be 

accepted along with copies of Commercial Tax Registration Certificate, Revenue 
solvency certificate, financial capacity Certificate from any schedule Bank, Valid 
Registration Certificate and other required documents in a separate Envelope in the office 
of the ----------------------------------------------------------------on or before date ---------------
--------- up to -----------P.M. Sealed tenders should reach to office of the ---------------------
------------------------------------ on or before date------------------------- up to -----------PM 
by Registered A.D. /Speed post with Earnest Money Deposit (in separate envelope) 

       
1. Name of the Work: -  
 

2.  Probable amount of contract ……………………………………………………………… 

 

3.  Amount of earnest money ………………………………………………………………… 
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4: Time allowed for completion..........................Months from the reckoned date 
including/Excluding rainy season (16th June to 15th October) 

1.2       The electrical work shall be executed by civil contractor by engaging the person(s) only 

who possess proper valid electric license issued by the competent authority of the state 

Government. He shall also attach a copy of the license before starting electrical items of 

work. 
 

1.2.1. Where the contract for civil works of any building includes electrical works also, the 

Executive Engineer, P.W.D.E & M. Dn.  Concerned would be the Engineer in Charge in 

so far as electrical works component is concerned. 

 

1.2.2.  “The Superintending Engineer” referred to clause13 of appendix 2.13 or appendix 2.14 

(Agreement in form ‘A’ and ‘B’ respectively) would refer to the Superintending engineer, 
P.W.D.E/ M Circle concerned so far as the electrical component of the work is concerned. 

 

1.3:  Not more than one tender shall be submitted by any contractor or by a firm of contractors. 

 

1.4:  No two or more concerns in which an individual is interested, as a proprietor and/ or 

partner shall tender for the execution of the same Work. If they do so all such tenders 

shall be liable to be rejected. 

 

1.5     The authority competent to accept the tenders shall be as provided in Para 2.094 WD 

volume-I 

 

1.6:  Tender document consisting of plans, specifications, schedule(s) of quantities of the 

various items of work to be done, the conditions of contract and other necessary 

documents, together with addressed envelopes to be used for return of forms and other 

documents will be open for inspection and issued/sold on payment of Rs.---------- up to 

close of office hours of -------------------- 

 

1.7:  The copies of others drawings and documents pertaining to the work signed for the 

purpose of identification by the accepting office or his accredited representative and 

samples of materials to be arranged by the contractor will be open for inspection by 
tenderers at the offices of ............... ....................... during working hours between up to 

the date mentioned in clause 1.1 & 1.6 above. 

 

1.8:  Tenders shall not be received by any other means like ordinary post or personal delivery. 

 

1.9.  Any manual tender received through registered post (AD.) Speed post after close of office 

hours of the prescribed dead line for receipt of tenders shall not be received from the 
postman and or if received shall be returned back to the tenderer unopened. All other 

tenders received before the prescribed deadline for receipt of tenders shall be in kept in 

safe custody with the office Superintendent or Divisional Accountant or Senior Account 

Clerk of the office of Superintending Engineer/Executive Engineer (as the case may be) 

till the prescribed time for opening of tenders. 

  On line and /or manual tenders shall be opened on date -------------- at ----------

A.M./P.M. at the office of the  -------------------------------------- before the contractors or 

his authorized representative intending to be present  

 

1.10  All manual tenders received after the prescribed deadline shall be returned back unopened 

after subscribing the following remarks with dated initials by Superintending Engineer/ 

Executive Engineer or office Superintendent/D.A/S.A.C. 

 "Received late on date ............at.............................AM./ P.M. hence not entertained and 

returned” 
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1.11  NOTES FOR GUIDANCE OF THE DEPARTMENTAL OFFICERS ONLY 

Note  (I): Fill in the blanks and strike out whichever is not applicable carefully before issue of 
N.I.T. for publication and display on the notice board as well as before sale / issue to 
intending tenderers. 

Note (II): Unless the tender forms with complete documents are fully prepared and ready for 
delivery to intending tenderers; the notice shall not  be displayed on the notice board  nor  

sent for publication in the press. 

Note (III): All tenders received after the deadline shall be noted in the register to be maintained in 
the concerned office & shall be counter signed by the head of office in the following 
format. 

S.No. Name of work Time & date of 

receipt 

Initial of person 

who returned 
the tender. 

Date initials of 

the head office. 

Note (IV): The names of tenderer(s) or their authorized representative present at the time of 
opening of tender(s) shall be noted in a register and their signature obtained in token of 
their presence. Rates and conditions, if any, offered by the tenderer(s) shall be read aloud 
by the officer opening the tender(s), so that the same can be noted by the tenderers or 
their representatives, if they so desire. The rates as well as conditions contained in the 
forwarding letter or separately attached to the tender(s) be read out, may also be got 
signed by all the tenderers or their representatives, who might be present. If they so 
desire. Comparative statements when ready (this should be as far as possible be got ready 
on the day after opening tenders) should also be exhibited publicly to the tenderers or 
their representatives. 

Note (V): The officer opening the tender(s) should mark every tender under his dated initials by 
the fraction, the denominator of each will show the order in which the tenders are opened 
and the numerator will show the total number of tenders received. This should be done 
invariably on the first page of the tender form and on page (2) where the tenderers are to 
sign as well as pages of schedule of items. (Annexure-E) attested and number the 
corrections and overwriting on each in tender with dated initials. If some words or figure 
is/are corrected more than once, then all of such corrections must be initialed with date. 

1.12   INSTRUCTIONS FOR GUIDANCE OF TENDERERS  

 The tender will be liable to be rejected out-right, if while submitting it:- 

I)  The tenderer proposes any alterations in the work specified, in the time allowed for 

carrying out the work or any conditions thereof - or 

II)  Any of the pages of the tenders removed or replaced - or 

III)  In the case of item rate tenders, rates are not entered in figures, and in words and the total 

of the each item and grand totals are not written by the tenderers in the last column of the 

schedule of items (Annexure-E under his signature - or 

IV) If erasures without attestation are made by him in the tender - or 

V)  If all corrections and conditions and pasted slips are not initialed & dated by the tenderer -

or 

VI)  If the tenderer or in the case, each partner or any parteners so authorised thereof, does not 

sign or signature/signatures is/are not attested by a witness on page 2 of the tender in the 

space provided for the purpose - or 

VII) If documents are not filled in ink or by ball pen. 
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2 . RA TES: 

 

2.1  The schedule of items: The schedule of all items of work to be executed is enclosed as 

Annexure - E 

2.2: Percentage rate tender in form "A" or "C " 

 

2.2.1  In respect of percentage rate tenders:- contractor should quote his separate tender 

percentage rate above or below or at par the following schedule of rates. 

(a) Building Work: including water supply & Sanitary fittings - The Schedule of rates issued 

by the ……………………………….in force with effect from 

………………………………….and its amendments issued up to the date of issue of 

N.I.T. 

(b) Electric works: - The Schedule of rates issued by the …………………………..in force 

with effect from ………………………………and its amendments issued up to the date 

of issue of N.I.T. 

(c) National highway works -The Schedule of rates issued by the 

…………………………….in force with effect from ……………………………and its 
amendments issued up to the date of issue of N.I.T 

(d) Road /Bridge/culvert works: - the Schedule of rates issued by the ...............................    in 

force with effect from ………………………………and its amendments issued up to the 

date of issue of N. I.T. 

2.2.2: The percentage of tender above I below or at par with the relevant schedule of rates 

inclusive of all amendments issued up to the date of the issue of notice inviting tenders 

should be expressed on the tender form itself, both in words and figures in such a way 

that interpolation is not possible and all over writings should be neatly scored out and 

rewritten and the corrections should be duly attested and dated prior to the submission of 

tender. 

  Tenders not specifying percentage in words will summarily be rejected. In the case 

of variation between the rates stated in figure and words, the lesser of the two shall be 

deemed to be valid.  

  Any amendments to the schedule or rates after the date of issue of this tender notice 

or the date of issue of any amendments to the N.I.T. specifically notifying the said 

amendments to the current schedule of, rates, shall not apply to this tender. 

2.2.3:  The percentage tendered by the contractor will apply to those rates which find place in the 

Schedule of rates mentioned in clause 2.2.1 or have been derived from the said Schedule 

of rates and not to other items of work. 

2.2.4:  The percentage quoted by the contractor shall not be altered by the contractor during the 

term of contract. The deduction or addition, as the case may be of the percentage will be 

calculated on the amount of bill for the work done, after deducting the cost of materials 

supplied departmentally, if any, at rates specified in the agreement  

2.2.5: If the work involves more than one S.O.R. even then the contractor shall quote only 
single rate, applicable to the concerned S.O.R. (for example- Building S.O.R. and 
Electrical S.O.R.) 

2.3:  Item Rates tenders in forms ‘B’: - 

2.3.1 In respect of item rate tenders, contractor should quote his rates for each of the items 
mentioned in the schedule of item in Annexure-E of this N.I.T. Only rates quoted shall be 
considered. The rates should be expressed in figures as well as words and the unit should 
be as given by the Department. The contractor will not have the freedom to change the 
unit. No percentage above or below the schedule be quoted. Any change in the unit shall 
lead to rejection of tender 
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  The tenderer shall fill his/ their tendered rates and prices for all items of woks 

described in the schedule of item Annexure “E” (in the bill of quantities). The tendered 
rates of items against which no rate or price is entered by the tenderer will be taken as 
zero and the price of the same shall be deemed to have been covered by the other rates 
and prices of the schedule of other items indicated in annexure “E”. 

 
2.3.2.  The rates quoted in the tender for the various items of work will not be altered by the 

contractor during the term of contract. 
 
2.3.3.  In item rate if the tender rate of some items are 15% more than the over all tender 

percentage and/or for some other items of work to be executed in later stage or 

otherwise, the rates quoted by contractor is much lower than the over all tender 
percentage, then this type of tender is known as an "Unbalanced Item Rate Tender" 

Payment of running bills of above Unbalanced higher rate items  should be made at the 

rate of  80% of quoted rate and the balance 20% amount of quoted rate should be kept as 

"additional security deposit" 
  This additional security deposit shall be paid to the contractor at the time of payment of 

final bill. 
 

2.4  Lead and lift of water:- No lead and lift for carting of water will be paid. 

 

2.5  Lead and lift of materials:- No lead and lift for carting of material shall be payable to 

the contractor except in case of such items for which specific lead and or lift are provided 

in the Schedule of rates mentioned in clause 2.2.1 of the N.I.T. or in the schedule of items 

in respect of item rate tender. 

 

2.6  Addition alteration and Non-Schedule items of works:- During the execution of the 

work there is likelihood of addition alteration in the items of work and also of such items 

of work, which do not find place in the Schedule of rates, referred to above in respect of 

percentage rate contracts (Form “A”), or such items which are not given in the schedule 

of items in respect of item rate contracts (Form ‘B’), for which contractor has not quoted 

his rates.  

  

 Contractor will have to carry out these items of work  

(i)  for percentage rate tender (form A) - as provided in clause 13 the conditions of contract 

(ii)  for item rate tender (form B) - as provided in clause 13   of the conditions of contract 

 However both (i) and (ii) are subject to further condition as below:- 

(a) Variation in the quantities of any item or items as provided in the Annexure “E” 

(Schedule of Quantity/bill quantities) shall be limited to (+)25% (Twenty five percent) of 

that item(s). 

And 

(b) Increase in total value of work is limited up to (+) 10% (ten percent) of the amount of 

Contract value  
   

  Any variation beyond the permissible limits (as per (a) & (b) of this clause) shall 

require prior written approval of next higher authority competent to sanction the tender or 

the government as the case, may be . 

 

3 Submission of Tender :- 

3.1:   Ernest money: -No tender will be considered without the deposit of the specified earnest 

money which will be returned to the unsuccessful tenderers on the rejection of their 

tenders, or earlier as may be decided by the competent authority and on production of a 

certificate of  ................................that all tender documents have been returned, and will 
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be retained from the successful tenders as part of the security deposit. 

 
3.2  Forms of earnest money: 
 

3.2.1: The amount of earnest money shall be accepted only in the shape of Bank drafts or in 

other interest bearing shapes mentioned in W.D. Manual Para. 2.079 in favour of the 

Executive Engineer of concerned division. valid for a period of -----------months at least 

and further subject to appropriate verification by the Executive Engineer concerned  
 

3.2.2: The intending tenderers from other state may remit E.M. in the form of the bank draft of 
any schedule bank payable at par at the head quarters of the Executive Engineer. 

 
3.3  Earnest Money in separate covers: The earnest money in one of the prescribed forms 

should be produced / sent separately and not kept in the covers containing the tender and 

if the earnest money is not found in accordance with the prescribed mode the tender will 

be returned unopened to the tenderer in case of tenders to be submitted by registered 

.A.D. or speed post. In case of on line tenders earnest money submitted shall be verified 
& if found in accordance with the prescribed mode, then only on line financial offer shall 

be opened 

 

3.4  Adjustment of the earnest money: -  Earnest money, which has been deposited for a 

particular work, will not be adjusted towards the earnest money for another work but can 

be adjusted (if available) for the same work if tender is recalled and if requested in 

writing by the tenderer.    

 

3.4.1. Refund of earnest money: 

 
3.4.1. (i): If it is decided on the same day to reject all the tenders, the earnest money of all 

tenderers shall be refunded immediately after taking decision by the competent authority. 

 

3.4.1.(ii) The earnest money of tenderers whose tenders are rejected shall be refunded .Also in 

case of  the tenderer whose tender is accepted, and /or conveyed after expiry of the 

validity period ,Earnest money shall be refundable unless validity period extended by the 

tenderer 

 

 3.5  Security Deposit:   

(a)  The Security Deposit shall be recovered from the Running Bills and final bill @ 5%(five) 

Percent as per clause – I of the agreement read with Para 3.5 of the N.I.T. 

(b)  The amount of the E.M. shall not be adjusted when value of work done reaches the limit 

of the amount of Contract or exceeds the probable amount of the contract.  

(c) For unbalanced tender rate additional security Deposit shall be deposited as per respective 
clause of “Special Condition of NIT in percentage rate/item rate tenders.  

3.6  Implication of submission of tender: Tenderers are advised to visit site sufficiently in 

advance of the date fixed for submission of the tenders. A tenderer shall be deemed to have 

full knowledge of the relevant documents, samples site etc. whether he inspects them or not. 

 

 

3.7:     The submission of a tender by a contractor implies that he has read the notice, conditions 

of tender and all other contract documents and made himself aware of the standard and 

procedure, in this respect, laid down in MORTH / I.R.C. Specification / CPWD 

Specification / ISI Code for building and electrical works to be done, has thoroughly 

inspected   the quarries with their approaches, site of work, etc., and satisfied himself 
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regarding the suitability and availability of site of work, etc. and satisfied himself 

regarding the suitability and availability of the materials at the quarries. The responsibility 

of opening new quarries and construction and maintenance of approaches there to shall lie 

wholly with the contractor. 

 

3.8  Income Tax Certificate- A tenderer purchasing tender documents for works exceeding 

Rs. 10 lacs shall  submit either  

(a) Income Tax clearance certificate issued with in 12 months from the date of receipt of 

tender. 

                                                                               OR 

(b) His Income Tax return for the preceding 3 years and where law requires shall submit the 

audited balance sheet of Profit and Loss Account Statements with auditor’s report for the 

preceding 3 years. 
 
3.8.1:  A financial capacity certificate or attested photocopy their – of, from any schedule bank 

along with the application for the tender papers be submitted which should not be older 

than 12 months from the date of application. Amount of financial capacity to be furnished 

shall be at least 15(fifteen) % of amount put to tender 

  The financial capacity certificate shall have to be in the following format: 

 
CERTIFICATE 

(On the letter head of the Bank) 
On the basis of transactions/turn over in the account of __________________________________ 

______________________________________________________________________________ 

(Name and Address) 

We are of the opinion that his financial capacity is to the extent of (both figures & words) 

Rs......................................................................................................................................................................... 

This is without any prejudice and responsibility on our part. 

Br Manager 

With seal of Bank 
Place: 

Date : 

_____________00___________ 

 

  In case of Online tender, financial offer shall not be opened & In case of manual 

tenders, tender copies would not be issued/sold in the absence of these documents 

mentioned in clause 3.8 and 3.9 

 

3.9.  List of works In Progress: Tenderer must furnish a list of contracts already held by him at 

the time of submitting the tender, in the Department and elsewhere showing therein. 

 

3.9.(1): The amount of each contract and total period of completion with information of original 

stipulated date of completion and actual date of completion. 

 

3.9.(2):  Balance of works remaining to be done, and the remaining time allowed as per contract. 

 

3.9.(3): The amount of solvency certificate produced by him at the time of enrolment in the 

department. 

 

3.9.(4): Details of works where he withdraw his offer or did not-execute the agreement or  
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where his contracts were rescinded in any department/organization (by whatever name 

these are called) of the Govt. of Chhattisgarh.   

 

3.9(5):  Tender submitted and wherever his offer is the lowest with details of work, contract 

sum& period mentioned for completion there in. 

 

3.9(6):  Other required documents   

 

3.10 Relationship: The contractor shall not be permitted to tender for works in the Division 
(responsible for award and Execution of contracts) in which his near relative is posted as 
Divisional Accountant. He shall intimate the name of his near relative working in the 
P.W.D. Secretariat and the concerned Division, He shall also intimate the name of 
persons who are working with him in any capacity or subsequently employed by P.W.D. 
Secretariat. Any breach of this condition by the contractor would render himself liable to 
be removed from the approved list of contractors of the department. 

Note:  By the term near relative is meant wife, husband, parents and son, grandson, brothers, 

sisters, brother-in-law, father-in-law and mother-in-law. 

 

3.11     Signature of the tenderer for the works shall be witnessed by another person and signature 

affixed with his name designation and address in the space provided in the Tender 

document. Failure to observe this condition can render the tender of the contractor liable 

to rejection. 

 

4.  Opening and acceptance of tender:- 
 
4.1:  Place and time of Opening: - The tenders shall be opened at 11.30 AM or as suitable 

on the day subsequent to the dead line prescribed for receipt for tenders as per Para 1.1 
above by the concerned Superintending Engineer/Executive Engineer in the presence of 
the tenderer or their duly authorised agents who may choose to attend. The officer 
authorised to open the tender may depute another officer to open the tender under 
unavoidable circumstances. If that day happens to be a holiday, then it shall be opened on 
the immediate next working day at the same time and place. 

4.2  Powers of Officer, receiving tenders :- The officer who opens the tender and for 

which he is not competent to accept , shall forward the tender  to the competent authority 

through proper administrative channel; with his definite recommendation and enclosing 

therein all the tenders so received along with a complete set of approved NIT. 

 

4.3: Conditional tender are liable to be rejected  

4.4 .  Canvassing: - Canvassing for support in any from for the acceptance of any tender is 

strictly prohibited. Any tenderer doing so will render himself liable to penalties which 

may include removal to of his name from the register of approved contractors or penal 

action under section-8 of the M.P. vinirdishtta Bhrasta Acharan Nivaran vidheyak , 1982. 

 

4.5  Unsealed tenders :- The tenders can be rejected if not properly sealed by wax or by 

sticking tape, in the case of manual tenders 

 

 

4.6.: The authority competent to accept a tender reserves the right to accept the tender for the 

whole work or for a distinct part thereof or by distributing the work between one or more 

tenderers,or reject the tender as a whole without assigning any reason. Such decision shall 

not be open to challenge in any forum or court of law. 

 

4.7  Validity of offer: Tender shall remain open up to 120 (one hundred twenty ) days from 
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the specified deadlines of receipt of tender(s) and in the event of the tenderer withdrawing 

his offer before the aforesaid date, for any reason whatsoever, earnest money deposited 

shall be forfeited. 

 

4.7.1: In the event of withdrawing his/her offer before the expiry of the period of validity of 

offer or failing to execute the agreement as required by condition NO.8.1.1. of the notice 

inviting tender (N.I.T.) he/she will not be entitled to tender for this work. In case of recall 

of tenders, in addition to forfeiture of his/her earnest money as per provisions of condition 

nos. 4.7 & 1.1. of the N.I.T. as may be applicable for the work, If the tenderer has 

committed a similar default on earlier occasion (s)as well then his/her registration in the 

department may be suspended temporarily for a period of 2 (Two) years, from such date 

as may be ordered by the authority who had registered him/her. 

 

5.  Specifications:- 

5.1  Brief Specifications: - A brief note on construction and specification of all the 

major items of the work is enclosed in Annexure- D 

5.2  Material of construction: - The materials of construction to be used in the work 

shall be governed by the MORTH /IRC specifications for Rural roads /other IRC 

publications and their manual/ latest CPWD specifications/ISI codes for buildings and 

the relevant Indian standard specification with amendments and revisions issued 

up to the date of tender notice. Where ever any material has I.S.I. mark such 

material alone has to be used 

 

5.3  Workmanship:- The work shall be carried out according to the specification 

referred to hereinafter and according to sound engineering practice. The decision 

of the Executive Engineer, in respect of workmanship will be final. 

 
5.4   Specification for building work:- (Including water supply and sanitary fittings.) 
 
5.4.1  The contractor shall execute the work in conformity with the standards and procedure laid 

down latest CPWD specifications/ISI codes for buildings or special specification when 
ever enclosed separately and in accordance with the approved drawings              

 
5.4.2  Concrete:- All concrete shall be Mixed in concrete mixer and compacted by mechanical 

vibrators. Slump test shall be carried out during concreting and sample test cubes 
prepared and tested for strength in accordance with the code. The Department will carry 
out the testing at the cost of contractor. 

 
       The results of the tests shall conform with the required standard and if the 

Engineer-in- charge considers that a structural test is necessary, the same shall be carried 
out as instructed by the Engineer-in-charge at the contractor's expense and should the 
result of this be unsatisfactory the contractor will be bound to take down and reconstruct 
the particular portion of which has given unsatisfactory test results. 

 
5.4.3  Bricks.:- The contractor should use the bricks manufactured on the metric system, as for 

as possible. 
5.4.4 All timber used in the wood work for works must be properly seasoned. In case of 

important buildings mechanical seasoning should be done in good seasoning plant. 
             
  In case the contractor does not procure good seasoned wood, he may be asked to 

get it seasoned in plant at his own expense  
 
5.4.5 Maintenance of roofs. Subject to the provision in the agreements, it will be the 
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responsibility of the contract to see that the roof does not leak, during the period of the 
fist rainy season in respect of tile and sheet roofing and two consecutive rainy seasons in 
respect of lime concrete and cement concrete terraced roof, after its completion. He will 
make good and replace all the defective work on this account at his own cost. 

 
5.5  Specification of Electrical works:- 
 
5.5.1  The work will be carried out as per the approved drawing and as directed by the 

.................................. The work will be governed by " General specifications " for the 
Electrical works in Government buildings in Madhya Pradesh in forces from 1972. All 
electrical materials must bear “I.S.I.” mark 

 
5.5.2  All samples of electrical accessories should be got approved from the Engineer- in- 

charge prior to their us in work. Contractor will have to arrange and afford all facilities 
for their inspection and rectify the defects pointed out by them. Item involved in the 
Electrical work is enclosed in Annexure D.  

 
5.5.3 The Period of testing and refund of deposit will be 6 months after completion of work. 
 
5.5.4    In case of supply of ceiling fan, table fan, exhaust fan, cabin fan tube light fixtures will be 

made by the Department as mentioned in the S.O.R As such labour rates only as per 
S.O.R. will be paid for fitting of such items in position as per S.O.R. 

 
5.5.5  The Contractor should submit “as built” detailed wiring diagram on tracing cloth 

showing the point position of switch length of point, position of D.B. and main switch 
circuit No. in which points fall at time of final bill. Otherwise deduction of 1/2 percent 
(Half percent) will be made from the contract sum of all electrical items 

 
5.6.  Specifications for road/bridge/culvert works. 
            The road / bridge / culvert works shall be carried out according to MORST&H 

specifications for road & bridge works/ Specifications for Rural roads ,its manual / 
specification in force' and or special specification or the relevant specifications published 
by the Indian Road congress. 

 
5.7  Contradictions or amendments:- In the event of contradiction between the stipulations 

of the Schedule of rates (schedule of rate relevant to this NIT) and aforesaid specification 
(vide Para 5.1 to 5.6 above) the stipulations of the schedule of rates shall gain precedence. 
In the event of contradictions, if any, between different specifications and or codes of 
practice, referred to above the decision of Engineer-in-Chief shall be final. 

 
6.  Supply of Materials:- The following materials will be supplied by the 

department 
 

   Name of Materials  Rate.    Place of delivery 
1. 
 
2. 
 
3. 

6.1  In case of the departmental supply of Iron/steel to the contractor the labour rate 
will  be paid for cutting, bending and placing with binding wire as povided in 
SOR (with due allowance for the percentage above or below SOR. tendered and 
accepted.) 

 
6.2  Delay in supply :- If the materials are not supplied in time the contractor will not be 

allowed any claim for any loss, which may be caused to him but only extension of time 
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will be given at the discretion of the Executive Engineer and .................................... if 

applied for by the contractor with in 15 days of its proposed utilization and as detailed in 

the latest construction program. Request of such material by the contractor shall be sent 

with in one month in advance. 
 
7.  Miscellaneous Conditions:- 
 
1.: The tenderer or supplier should have a place of business in the State of Chhattisgarh from 

where the goods would be supplied to various destination in the state and also hold a 

registration certificate as per rules. 

 

2.: The tenderer or supplier shall also submit the clearance certificate as provided under 

section 36 of Chhattisgarh Vanijyak Kar Adhiniyam. 

 

7.1  Subletting:- The contractor shall not without the prior approval of the authority who has 

accepted the tender in writing, sublet or assign to any other party or parties, any portion of 

the work under the contract. Where such approval is granted, the contractor shall not be 

relieved of any obligation or duty or responsibility, which he undertakes under the 

contract. However such subletting in no case be more than 25 % of contract value. But if 

required can be increased up to 50(fifty) % with the prior permission of  the next higher 

authority accepting the tender or the Government as the case may be 

 

7.2  Taxes:- The rate quoted by the Contractor shall be deemed to be inclusive of the 

sales and other levies, duties, royalties, cess, toll, taxes of Central and State 

Governments, local bodies and authorities that the Contractor will have to pay for 

the performance of this Contract. The Govt.   will perform such duties in regard to 

the deduction of such taxes at source as per applicable law. However if “Service 

Tax” and cess on service tax or any other “New Tax” (not increase or 
decrease in existing tax, duties, surcharge, except royalty on minor mineral) 

is levied on the contractor either by Central Govt. or State Govt, then the 
Executive Engineer shall reimburse the “Service Tax”and cess on service tax 
and or “New Tax” amount; on submission of proof of such payments by the 

contractor.   
 

7.3  Minerals extracted for works carried out on behalf of the Government of India , from the 

quarries in possession of and controlled by the state Government is subject to payment of 

Royalty by the contractor to whom it shall not be refundable. The Executive Engineer 

shall not also issue any certificate in respect of such materials extracted for Government 

of India work (Applicable to Government of India works only) 
 

7.4  Rules of Labour Camps: The contractor will be bound to follow the Chhattisgarh 

Model Rules relating to layout, water supply and sanitation on labour camps (vide 

Annexure-A) and the provision of the National Building Code of India work in regard to 

constructions and safety. 

 
7.5  Fair Wages:- The contractor shall pay not less than fair wages to labourers engaged by 

him during the contract period of the works (rules enclosed vide Annexure-B). 
7.6  Work in the Vicinity:- The Executive Engineer reserves the right to take up 

departmental work or to award work on contract in the vicinity without prejudice to the 
terms of contract. 

 
7.7  Best quality of construction materials. Materials of the best quality will be used as 

approved by the Executive Engineer. Where ever any material bears I.S.I. stamp(mark), 
this shall have first preference on other available accepted material(s) 
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7.8  Removal of undesired persons:- The contractor shall on receipt of the requisition 

from the Executive Engineer at once remove any person(s) employed by him on the work 

who in the opinion of the Executive Engineer is/are unsuitable or undesirable. 

 

7.9  Amount due from contractor: Any amount due to the Government of. Chhattisgarh 

from the contractor on any account concerning work may be recovered from him as 

arrears of land revenue. 

 

7.10  Tools and Plants:- The contractor shall arrange at his own cost tools and plant required 

for the proper execution of the work. Certain plants may however be issued at the sole 

discretion of the Executive Engineer and at the approved rate to the contractor as a special 

case. 

 

7.11  Right to Increase or decrease work: The Engineer-in-charge reserves the right to 

increase or decrease with- in the scope of work any item of the work during the currency 

of the contract and contractor will be bound to comply with the order. However this is 

subject to the total limit of (+) 25% of any item(s) but up to (+) 10% of the contract value 

only after obtaining the approval of authority competent to accord Technical sanction 

 

7.12  Time Schedule:-  The work shall be done by the contractor according to time schedule 

approved by the Engineer-in-Charge. 

 

7.13  Time of Contract:- Time allowed for carrying out the work as entered in the N,I,T shall 

be strictly observed by the contractor and shall be reckoned from the date of work order 

to commence the work after taking in to account the prescribed 15/30 days of prepatory 

period 

 

7.14  Payment by Cheque:- The payment will be made by cheques on the SBI Bank only. 

No bank commission charges on realising such payments will be born by the Department 

 
7.15  Transport of materials: -The contractor shall make his own arrangements for 

transport of all materials. The Executive Engineer is not bound to arrange for priority in 

getting wagons or any other materials though all possible assistance by way of 

recommendation will be given if it is found necessary in his opinion, if the 

recommendation proves to be in-effective, the contractor shall have no claim for any 

compensation on that account. 

 
7.16  The methodology and equipment, material, labour, transport to be used on the project 

shall be furnished by the contractor to the Engineer-in-charge well in advance of 

commencement of work and approval of the Engineer-in-charge obtained prior to its 

adoption and use. 

 

  The contractor shall give a trial run of the equipment for establishing its capability 
to achieve the laid down specifications and tolerance to the satisfaction of the Engineer-in 

charge before commencement of work, if so desired by the Engineer-in-charge. 

 

  All equipment provided shall be of proven efficiency and shall be operated and 

maintained at all time in a manner acceptable to the Engineer-in-charge. 

  No equipment or personnel will be removed from site without permission of the 

Engineer-in-charge. 

 

7.17  Work Programme and methodology of construction:- The contractor shall 

furnish his programme of construction for execution of the work within the stipulated 
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time and obtain the approval of the Engineer-in-Charge prior to actual commencement of 

work. For works costing more than 10 crores The contractor shall furnish his programme 

of construction for execution of the work within the stipulated time including the time and 

quantity schedule of material, transport, equipment, labour etc. The contractor shall also 

submit a statement of “Cash Flow” (as per the format enclosed) Together with 

methodology construction of each item of work and obtain the approval of the Engineer-

in-Charge prior to actual commencement of work. 
 
 
7.18  Revised programme of work in case of slippage: In case of slippage from the approved 

work programme at any stage, the contractor shall furnish revised programme to make up 
the slippage within the stipulated time schedule and obtain the approval of the Engineer-
in-Charge to the revised programme. Such progress report shall be submitted monthly (by 
5

th
 of each month) in the prescribed format in the tender documents. 

 
7.19  Documentation:- The contractor will prepare drawing(s) of the work as constructed 

and will supply original with three copies to the Engineer-in-Charge who will verify and 
certify these drawings, finally Constructed drawing(s) shall then be prepared by the 
contractor and supplied in triplicate along with a microfilm in case of minor and major 
bridges and on tracing cloth in all other cases to the Engineer-in-Charge for record and 
reference purpose. 

 
7.20  The contractor shall have to provide a ruled duplicate register at site named "Site order 

book". It shall be in the custody of departmental supervisory staff. The Engineer-in 

Charge or his authorized representative shall record their instructions in this book, which 

shall be noted by the contractor or his authorized representative for compliance. 

 

7.21:  If any item of work is found to be substandard but the Engineer-in-Charge is of the 

opinion that the same is structurally adequate and can be accepted at the reduce rate, then 

in such cases, the Engineer-in-Charge shall have to submit proposals for appropriate 

reduction of rates supported by an analysis, in justification thereof, through a D.O. letter 

to the Superintending Engineer concerned and obtain his approval expeditiously 

(ordinarily within 15 days). The approved analysis along with orders of the 

Superintending Engineer shall have to be appended IN the bills of the contractor. 

 
8.  SPECIAL CONDITIONS:- 
       
(i)  To be inserted in the N.I.T of a particular work if found necessary in the interest of the 

work. 
Note:- (Any such special condition can not over rule or be on contravention of the prescribed 

clauses and conditions) 
 

8.1  Agreement: - 

 
8.1.1  Execution of agreement:- The tenderer whose tender has been accepted (here in after 

referred to as the contractor,) shall produce an appropriate solvency certificate, if so 
required by the Executive Engineer and will execute the agreement In the prescribed 
form, within a fortnight of the date of communication of the acceptance of his tender by 
the department. Failure to be so will result in the earnest money being forfeited to the 
Govt. of C. G. and tender being cancelled. 

8.1.2  (a) The contractor shall employ the following Technical Staff during the execution 

of work- 

(i) One graduate engineer when the work to be executed is more than Rs. 25 

lakhs. 
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(ii) One diploma engineer when the cost of work to be executed is from Rs. 5 

lakhs to 25 lakhs. 

(b) The Technical Staff should be available at site and take instructions from the 

Engineer-in-Charge or other supervisory staff 

(c)  Incase the contractor fails to employ the technical staff as aforesaid, the E.E. shall 

have    the right to take suitable remedial measures. 

(d) The contractor shall give the names and other details of the graduate 

engineer/diploma engineer to whom he intends to employ or who is under 

employment with him, at the time of agreement and also give his curriculum vitee.  

(e) The contractor shall give a certificate to the effect that the graduate 

engineer/diploma engineer is exclusively in his employment. 

(f) A graduate engineer or diploma engineer may look after more than one work in the 

same locality but the total value of such works under him shall not exceed Rs. 100 

lakhs in the case of a graduate engineer and Rs. 50 lakhs in the case of a diploma 

engineer. 

(g) It shall not be necessary for the firm/company whose one of the partner is a 

graduate   engineer / diploma engineer to employ another graduate engineer / 

diploma engineer subject to the conditions provided under 8.1.2 (a),(b) and (f) 

(h) The Retired Assistant engineer who is holding a diploma may be treated at par 

with a   Graduate for the operation of the above clause. 
 

Note:- Such Degree or Diploma engineer must be always available on works site on day 

to day basis and actively supervise, instruct and guide the contractor’s works force 

and also receive instruction form the Departmental Engineers/Sub engineers. 

  

            In case the contractor fails to employ the above technical staff or fails to 

employ technical staff /personnel as submitted by the contractor in Pre 

qualification documents if prequalification is called and or the technical 

staff/personnel so employed are generally not available on work site and or does 

not receive or comply the instructions of the Department Engineers, the Executive 

Engineer shall recover/deduct from his bills, a sum of Rs. 2500/per week of such 

default. If the default continues for more than 4 weeks then such default can be 

treated as "Fundamental Breach of Contract" and the contract can be terminated 

and action shall be taken under clause 3 
 

8.2  Conditions applicable for contract:- 
  All the conditions of the tender notice will be binding on the contractors in 

addition to the conditions of the contract in the prescribed form :- 
 

  Following documents annexed with this N.I.T shall form an integrate part 
of the contract document. Annexure- "A" : Model Rules relating to labour water 
supply etc. 

 

 Annexure-"B" : Contractor's labour regulations. 

 Annexure-"C":  

(a)  Drawing (for buildings and Bridges) 

(i) Site plan/location 

(ii) Plan, Cross section and elevation structural drawing, bar bending schedule etc. 

(iii) Circuit wiring and plumbing drawing (for Buildings only) 
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(iv) Founding and formation levels, for C.D. Works 

(b) For road work :- Index plan and locations of 

            C.D. Works with type of C.D. 

            (H.P. box culvert, flush/raised, 

            causeway, slab culvert/   Bridge) 
 
Annexure-"D" : Specification for the work of construction of --------- 
 

Annexure-"E" :  Schedule of items. to  be executed 
 

S. 
No. 

S.O.R. 
Item 
No. 

Description 
Of 

Item 

Qty. Unit Rate in figure Rate in  Words 

Note:- In case of any discrepancy in this table vis-à-vis the applicable S.O.R. the 

provisions contained in the applicable S.O.R. shall prevail. 

 

Annexure -“F”: Form of Bank guarantee in lieu of performance security deposit. - 

Annexure-“G”: Special Conditions 
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ANNEXURE - "A" 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN 

LABOUR CAMPS 

 
Notes: These model rules are intended primarily for labour camps, which are not of a permanent 

nature. They lay down the minimum desirable standard, which should be adhered to 

standards in permanent or semi-permanent labour camps should not be obviously be 

lower than those for temporary camps. 

1.     Location:- The camp should be located in elevated and well drained ground in the 

locality. 

2.  Labour huts to be constructed for one family of 5 persons each. The layout to be shown in 

the prescribed sketch. 

3. Hutting:- The huts to be built of local material. Each hut should provide at least 20 sqm. 

of living space. 

4. Sanitary facilities:- Latrines and urinals shall be provided at least 15 meters away from 

the nearest quarters separately for man and women specially so marked on the following 

scale. 

5. Latrines :- Pit provided at the rate of 10 users or two families per scat, separate urinals 

as required as the privy can also be used for this purpose. 

6. Drinking Water:- Adequate arrangement shall be made for the supply of drinking 

water. If practicable filtered and chlorinated supplies shall be arranged when supplies are 

from intermittent sources overhead storage tank shall be provided with capacity of five 

liters a person per day. Where the supply is to be made from a well, it shall conform to the 

sanitary standard laid down in the report of the Rural Sanitation Committee. The well 

should be at least 30 meters away from any latrine or other source of population. If 

possible, hand pump should be installed for drinking water from well. The well should be 

effectively disinfected once every month and the quality of water should be got tested at 

the public Health Institution between each work of disinfecting. 

7.      Bathing and Washing: - Separate bathing and washing place shall be provided for men 

and women for every 25 persons in the camp. There shall be one gap and space of 2 sqm. 

for washing and bathing. Proper drainage for the wastewater should be provided. 

8.  Waste Disposal:- (A) Dustbin shall be provided at suitable places in camp and the 

residents shall be directed to throw all rubbish into these dustbin. The dustbins shall be 

provided with cover. The contents shall be removed every day and disposed off by 

trenching. 

9. Medical facilities  

(A) Every camp where 1000 or more persons reside shall be provided with whole 

time Doctor and Dispensary. If there are women in the camp, a whole time 

nurse Shall be employed. 
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(B) Every camp where less than 1000 but more than 250 persons reside shall be 

provided with Dispensary and a part time Nurse/Midwife. 

(C) If there are less than 250 persons in any camp a First Aid Kit shall be 

maintained in-charge of whole time persons, trained in First Aid. 

     All the medical facilities mentioned above shall be for all residents in the camp 

including a dependent   of the worker, if any free of cost. 

  Sanitary Staff - For each labour camp, there shall be qualified Sanitary 

Inspector and Sweeper should be provided in the following scales:- 

(1)  For camps with strength over 200 but not exceeding 500 persons. One sweeper for every 

75 persons above the first 200 for which 3 sweepers shall be provided. 

(2)  For camps with strength over 500 persons one sweeper for every 100 persons above 1 st 

500 for which 6 sweepers should be provided. 
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ANNEXURE - "B" 
CONTRACTOR'S  LABOUR REGULATIONS 

The Contractor shall pay not less than fair wages to labourers engaged by him in the work. 

Explanation  

(a)  "Fair Wages" means wages whether for time or piece works as notified during the period 

of execution of the works and where such wages have not been so notified the wages 

prescribed by the P.W.D. department for the division in which the work is done. 

(b)  The contractor shall not with standing the provision of any contract to the contrary, cause 

to be paid a fair wage to labourers indirectly engaged on the work i/e any labour engaged 

by his subcontractors in connection with the said work as if labourers had been 

immediately employed by him. 

(c)  In respect of all labour directly or indirectly employed on the works or the performance of 

his contract, the contractor shall comply with or cause to be complied with the Labour 

Act, in force. 

(d)  The Executive Engineer/Sub Divisional Officer shall have the right it deduct from the 

money due to the contractor any sum required or estimated to be required for making 

good the less suffered by a worker or workers by reason of non-fulfillment of the 

conditions of the contract for the benefit of the workers nonpayment of wages or of 

deductions mode from his or their wages which are not justified by their terms of contract 

on non observance of regulations. 

(e)  The contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulations aforesaid without prejudices to his right to claim indemnity 

from his sub-contract. 

(f)  The regulations aforesaid shall be deemed to be a part of this contract and any breach 

there of shall be deemed to be a breach of this contract. 

(g)  The contractor shall obtain a valid license under the Contract (Regulation and Abolition) 

Act, 1970 and rules made there under by component authority from time to time before 

commencement of work, and continue to have a valid license until the completion of the 

work. 

  Any failure to fulfill this requirement shall attract the penal provisions of this 

contract arising out of the recalled non-execution of the work assigned to the contractor. 
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ANNEXURE - "C" 
 
 

(a)  Drawing (for buildings and Bridges) 

(i) Site plan/location 

(ii) Plan, Cross section and elevation, structural drawing, bar bending schedule etc. 

(iii) Circuit wiring and plumbing drawing (for Buildings only) 

(iv) Founding and formation levels, also for C.D. Works 

(b)  For road work :- Index plan and locations of 

                                C.D. Works with type of C.D. 

                                (H.P. box culvert, flush/raised, 

causeway, slab culvert/   Bridge with bench mark all levels and details of each 

 

“Attach Prints” 

 

 

 

 

Annexure-"D" 

 
 Brief Specifications for major items of the work of construction of -----------

- 
 

(Mention the Items involved with details ) 
 
 

Executive Engineer 
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Annexure-"E" 
(For percent rate tenders) 

 

Schedule of items. 

S. No. S.O.R.  
Item No. 

Description Of 
Item 

Unit Qty. 
 

1     

2     

3 
etc. 

    

 
Note:-  In case of any discrepancy in this table vis-à-vis the applicable S.O.R. the 

provisions contained in the applicable S.O.R. shall prevail. 
 
 

Annexure-"E" (For Item rate tenders) 
 

Schedule of items. 

S. 
No. 

S.O.R. 
Item 

No. (referance in 
any) 

Description 
Of 

Item 

Unit Qty. Rate in 
figure 

Rate in 
Words 

Amount 
in figure 

1        

2        

3 

etc. 

       

Grand Total     Rs..............................( in figure) 

and .......................................(in words) 

 (use separate sheet) 
 
Note:- In case of any discrepancy in the rate written in figure and in word of any item the 

lesser rate of the two shall be deemed to be the offered rate and amount of that 

item calculated and corrected accordingly. 
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ANNEXURE  "F" 
                                                  (Revised from Bank Guarantee Bond) 

(GUARATEE BOND) 
(In lieu of performance Security Deposit) 

(To be used by approved Scheduled  bank) ) 
 
1.   In consideration of the Governor of chhatiisgarh (here in after called the government 

having agreed to exempt ............................................................................. (Herein after 

called the contractor (s) from the demand under the terms and conditions of an agreement 

dated ................  ... ................................ made between 

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, for the work (Name of wrok) 

......................................................................................... (here in after called  the said 

Agreement) of security deposit for the due fulfilment by the said contractor (s) of the 

terms and conditions contained in the said agreements on production of a bank Guarantee 

for    Rs. ....................................................................................................... Rupees 

............................... Only we. (.) 

.............................................................................................. (hereinafter referred to as " the 

bank (at the request of the said contractor (s) do here by undertake to pay the Govt., an 

amount not exceeding Rs. ...................................................... against any loss or damage 

caused to or would be caused to or suffered by the Government, by reasons of any breach 

by the said contractor (s) of the terms or conditions contained in the said agreement. 

 
2.  We (.) ............................................................................................. do here by undertake to 

pay the amount due and payable under this guarantee without any demur merely on 

demand from the Government stating the amount claimed is due by way of loss or 

damage caused to or would be caused to or  suffered by the Government by reason of 

breach by the said contractor (s) of any of the terms or conditions contained in the said 

aggrements or by reasons of the contractor (s) failure to perform the said agreement, Any 

such demand made on the bank shall be conclusive as regards the amount due and 

payable by the bank under this Guarantee, Howere our liability under this Guarantee. 

shall be restricted to an amount not exceeding ........................................................ 

3.  We undertake to pay to the Government any money so demanded not with standing any 

dispute or disputes raised by the contractor (s) in any suit or proceedings pending before 

any court or tribunal relating thereto, our liability under this present being absolute and 

unequivocal. 

    The payament so made by us under this bond shall be a valid discharge of our 

liability for payment there under and the contractor (s) shall have no claim against us for 

making such payments. 
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4.  We (.) ........................................................................... further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be 

taken for the performance of said agreement and that it shall continue to be enforce able 

till all the dues o the Government under or by virtue of the said agreement have been fully 

paid and its claims satisfied or discharged or till the Executive Engineer P.W.D. certified 

that the terms and conditions  of the said agreement have been fully and property carried 

out by the said contractor (s) and terms and conditions of the said agreement have been 

fully and property carried out by the said contractor  

 (s) and accordingly discharged this guarantee, unless a demand to claim under this 

Guarantee is made on us in writing on or before the (here indicate a date which falls 9 

months beyond the due date of completion of the work) 

.......................................................................................... we shall be discharged from all 

liability under the guarantee. 

5.  We (.) ............................................................................................................. further agree 

with the government that the Govt, shall have the fullest liberty  without our consent and 

with out affecting in any manner our obligation here under to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said contractor 

(s) from time to time or to postpone for any time or for time to time any of the powers 

excerciseable by the Gove. against the said contractor (s) and to for bear or enforce any of 

the terms and conditions relating to the said agreement and we shall not be relieved from 

our liability by reasons of any such variations. or extension being granted to the said 

contractor (s) or for barnacle, act or commission on the part of the Gove. or any 

indulgence by the Govt. to the said contractor (s) or by any such matter or thing what so 

ever which under the lay relating to surities would but for this provision have effect of so 

relieving us. 

6.  This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor (s). 

7.  We (.) ................................................................................................ lastly under take not 

to revoke this gurarantee during its currency except with the previous consent of the 

Government in writing :- 

 Dated the ......................................................................... day of 

....................................................... for () ............................................................................ 

(>) indicate the Name of the Bank ........................................................................................ 
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Annexure- "G" 
SPECIAL CONDITIONS OF N.I.T. 

 (Reference Clause 8 of NIT) 
 

(1) If the rate quoted by the lowest (Ll ) of the tenderer is considered unbalanced in 

relation to the Department's estimate of cost of work to be performed under the 

contract by the Executive Engineer/Superintending Engineer/Chief Engineer, the 

E.E./S.E./C.E. then may require the tenderer to submit and the tenderer shall 

submit detail price/rate analysis of major items of the work within 7 days of such 

notice so as to demonstrate the internal consistency of these price/rate(s) with his 

quoted price/rate(s). After evaluation by tender sanctioning authority Executive 

Engineer/Superintending Engineer/Chief Engineer may require the tenderer to 

submit 5 % additional Security for the performance of the agreement in the shape 

of F.D. receipt in favor of the E.E. before signing of  the agreement, which shall 

be refunded along with the normal S.D. after Completion of work. If he fails to 

complete the work or left the work in complete, this 5% additional SD, shall also 

be forfeited by the department, & the agreement shall be terminated and action 

shall be taken in accordance with clause 3 of the agreement. In case if 

tenderer/contractor does not agree to deposit additional 5% security deposit then 

his bid may be rejected by the sanctioning authority and earnest money forfeited 

(2)  If the tenderer, whose tender has been accepted, and after signing the agreement, 

(i) does not start regular actual physical items of work within 25% (twenty five 

percent) of the time allowed for completion, or abnormally slowdown the work or 

(iii) abandons the work, or (iv) merely goes on applying for extension of time; the 

Executive Engineer shall serve a "show cause" notice with details to the contractor 

in this regard and if the contractor does not reply, or if his reply is considered not 

satisfactory (at the sole discretion of the Executive Engineer),  his earnest money 

and the performance security money or the Bank Guarantee in this regard shall be 

forfeited in favour of the Govt. If the contractor has committed a similar default on 

earlier occasion (s)  in previous three consecutive years the contractor shall be 

debarred from participating in any future tender of any P.W.D. Division in the 

State of Chhattisgarh for a period of 2 (two) years from the date of such order, by 

the authority which had registered him/her. 

  Such orders & action shall be final binding and conclusive 

(3)   Detailed programme of Construction: 

(i) Within 15 days of issue of order to start work, the contractor shall submit in the 

prescribed proforma a detailed construction programme month wise mentioning 

start   and completion of each item/event involved in the due performance of the 

contract  For contract more than 10 Crores Contractor shall also submit detailed 

programme monthwise for 

(a) Materials procurement 

(b) Their transport arrangement to worksite with details of No. of truck/tippers 

(c) Detailing of construction plants & equipments 

(d) Cash flow/revised Cash flow  

(ii) The contractor shall submit in the first week of each month a statement of “target 
vis-à-vis actual performance” of each item/event with slippage, if any; 

mentioning reasons of slippage and proposal for revised construction programme 

to complete the same in targeted date or validly extended date. Failure to submit 

this monthly statement for 4(four) months can be treated as “fundamental Breach 
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of Contract” and can result in invoking clause 3 of the conditions of contract. 
  

(4).  performance Guarantee: 

 

(i) The contractor shall also be responsible for performance of work carried out by him 

for a period of 36 (Thirty six) month beyond the completion of work for which 

performance security has to be furnished by him @ 5%(five percent)of  amount of 

contract. For this purpose contractor has to submit to the department a Bank 

Guarantee of 5% amount of the value of work done on every running and final bill  

   Payable to him. If contractor fails to submit bank guarantee of 5% amount 

of the gross bill, then 5% amount of bill shall be deducted from his running and 

final bill payment. However, the contractor can get refund of such performance 

cash security amount deducted if he submits appropriate bank guarantee valid for 

the period as stated above or 36 (thirty six) month after actual completion. 

  

   If require, the Executive Engineer shall ask the contractor to extend the 

validity period of the Bank Guarantee(s) for such period which he considers it 

proper and the contractor shall extend the validity period of such Bank Guarantee 

accordingly. If the contractor fails to extend the period accordingly, the Executive 

Engineer shall encash the B.G. before the expiry of the validity period.  

(ii) The contractor shall have to carry out all necessary "Rectification" of defects 

noticed, caused due to any reasons   at his own cost within such reasonable period 

mentioned in such communication notice from the Executive Engineer/Sub 

Divisional Officers to him. 

(iii) Failure of the contractor to rectify the defects properly in the given period, it shall 

be open for the Executive Engineer/Sub Divisional Officer to get the defect(s) 

rectified either departmentally or through other agency (without calling any tender 

/quotation) and recover the actual cost plus 15 % (fifteen percent) of such cost 

from the contactor from any sum, in any form, and available with the department 

or can be recovered as "Arrears of Land Revenue"  

(iv) After two years of completion of construction, 50% (fifty percent) of available 

performance Bank guarantee shall be returned to the contractor subject to the 

satisfaction of the Executive Engineer. 

(v) Remaining performance Bank Guarantee as would be remaining (after recovery 

all cost plus 15% (Fifteen percent) for rectification of defects, if done by the 

department or through other agency) shall be returned after 3 years of completion. 

  The performance   guarantee will be in addition to the normal security to be 

deducted as per clause 1 of agreement for the execution of contract.    

(5)  The tenderer/contractor shall give in advance authority letter(s) in favour of the 

Executive Engineer, authorising him to get all Bank’s Fixed Deposit receipts, 

Bank Guarantees (either normal security deposit and or for performance security) 

to get these Bank Receipts and Guarantee deeds verified and got confirmed from 

the concerned Bank. It will be only after getting such confirmation that the 

Executive Engineer shall pay any amount accordingly or refund the equal amount 

for which BG submitted has been duly verified and confirmed.   
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(6) The contractor shall not remove minor mineral from borrow areas, quarries 

without prior payment of Royalty charges.     

(7)  For Bituminous Road Works 
(a) Bitumen of required penetration grade or emulsion shall be procured by the 

contractor directly from any or all of the Govt. Oil Company viz. Indian Oil 

Company (IOCL), Hindustan Petroleum (HPCL) and Bharat Petroleum Company 

(BPCL).  

(b) It shall be obligatory on the contractor to submit within one week of receipt of 

Bitumen,original first copy  of Bitumen invoice(s) (meant for the 

Buyer/Customer) (not other copies meant for Storage, Transporter etc. etc.) to the 

concerned Division or Divisions and get the invoice duly stamped and see that 

suitable entry is recorded by the Division of its use with grade, quantity proposed 

to be used in particular contract agreements (s)/Division. On the original invoice 

the contractor shall have to write “...... MT quantity or Bitumen of this invoices is 

proposed to be used in agreement No. .............................. of .................... of 

..................... Division and ............... quantity in agreement No. ............................ 

of ................ of this or (other named) division in that divisions agreement No. 

................ of ......................... and sign the same. 

     Contractor(s) shall also furnish a certificate that "This is to certify that 

I/We have submitted the original and true bill(s) & I am responsible for its 

veracity" 

   

  The sub divisional officer there after shall countersign the same and 

submit the invoice(s) to the Executive Engineer who shall cause the same to be 

photocopied and return the photocopy duly certified to the contractor. All 

originals invoices shall be retained by the Executive Engineer till the payments 

final bill. There after the contractor shall return the attested photocopies of all 

invoices and take back the original invoices of Bitumen.       

 
(c)  The contractor shall have to install hot mix plant as per clause 504.3.4 of MORTH 

specification 15 days before starting of bituminous work nearer to the site of 

work, so as to maintain the temperature of hot mixed materials at work site as per 

MORTH norms. In case of failure in installing the hot mix plant, it shall be treated 

as breach of contract and penalty shall be imposed under agreement clause 38   

 

(d)  Contractor shall submit the certificate of availability with him (Owned or based or 

by procurement against mobilization advances) regarding computerized hot mix 

plant., Sensor paver/mechanical paver, Vibratory Roller [ for 50 mm or more 

thickness  of W.B.M./D.B.M. (With M.S.S./S.D.B.& B.C.)] and other plants and 

machineries duly certified by Executive Engineer or Equivalent officer, along 

with the E.M.D. envelope, otherwise tender will be disqualified while opening.  

 
(8) The contractor has to fix reflecting information board, size 120 cms X 90 cms. 

One at starting point of the road and another from end point of the road describing 

the details of work as instructed by E. E. at his costs. 

 
(9) In case of conflict between “General condition of contract- and the special 

condition” the terms of special condition s shall prevail. 
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Name of work 
               

NAME OF DIVISION ………………………………… NAME OF CONTRACTOR ………………………………………… AGR. No. ……………………………....... 

               

DATE OR WORK ORDER ………………… DUE DATE OF COMPLETION ……………… EXTENSIONS GRANTED/APPLIED UP TO  

               

DETAILD WORK PROGRAMME - ORIGINAL/1
ST 

Revision/2
nd

 Revision/………….............. Revision) 

               

WORK ITEMS 
               

Months Sr. 

No. 

Items Unit 

1 2 3 4 5 6 7 8 9 10 etc. 

1              

Remarks 

approximate 

amount against 

items as per 

programme may 

be mentioned 

2               

3               

4               

5               

6               

7               

8               

9               

10               

               

    

 

           

   Approved - Executive Engineer   Signature - (Contractor)  
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MONTHLY TARGET Vs. ACTUAL ACHIEVEMENT 

Cumulative Achievement of item of work for the month ending of Dated ……………/20……… 

Agt. No. ………………………………………….................... Name of Work …………………………………………….....   

Length …………………… Date of W.O. …………………  Date of Completion …………………....... Extension of applied upto …………………….……… 

Cumulative Work Programme Sl. 

No. 

Item 

As per 

Original 

1ST 

Revision 

Last No. 

Revision 

Cumulative 

achievemen
t actual 

Slipage if 

any 
(Period) 

Reason for 

slippage ( Use 
add sheet if 

needed) 

How to restore 

Slippage (as per 
latest or 

extended date) 

If approved for 

extension (State 
up to ) 

Remark / 

Responsbility for 
delay and steps 

teken to mitigate 

default 

1 2 3(a) 3 (b) 3 © 4 5 6 7 8 9 

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

   

 

        

 Comments of Executive Engineer if any      Contractor  
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Cash Flow for  performing the contract (applicable for works costing more than 10 crores) 
            24 

Name of Division…………………………… Name of Contractor …………………………. AGR. No. Date …………………………………….. 

 

 Period of Contract …………………………    Value of Contract I/c Tendered % …………………………………….. 

(A) Investment 1st 

m

on

th 

2nd 

month 

2rd 

month 

4th 

month 

5th 

month 

6th 

month 

7th 

month 

8th 

month 

9th 

month 

etc. Remark 

(I) Initial (E.M.) P.G. Insurance 

(Establish Site office) 

                      

(ii) Advance for Procurement of material 

(if any) 

                      

(iii) Advance for procurement of labour 

(if any) 

                      

(iv) Purchase of New Equipment (if any)                       

(v) Other overheads staff including head 

office 

                      

(vi) Other if any (furnish details)                       

(x) Total investment                       

(B) Receipt                       

I) Gross Bill Amount                       

  Deductions                       

a S.D.                       

b Advance                       

c TDS                       

d Other recoveries if any                       

(y) Total Receipt                       

Net Cash Flow (x-y)                       

 

Note:- 

  

  (1) This should co-relate to work Programme/Progress of work during the month 

   (2) Running bill will be expected to be paid within 15 days of the receipt and checking of measurement, quality and quality of items of work executed by the contractor 

    (3) Investment less net receipt for 1st 15 days and then during each month 

   (4) (Final bills is expected to be paid within 2 months of satisfactory completion work 

   (5) Total Investment less Total Receipt (-) be shown in bracket 

 


